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RFP 111-01-013, USAID/ARMENIA “ TAX/FISCAL/CUSTOMSREFORM” FOLLOW-ON PROGRAM
REQUEST FOR CLARIFICATIONS

# | Question Asked By | Answer

1. | Please adviseif thereis afinal due date clarification questions. DevTech | Thefinad date for requesting clarificationsis April 20, 2001.

2. | Please clarify the period of performance for the proposed activity. | DevTech | Please be advised that the performance period for this activity
Isit anticipated that the activity will begin May 1, 2001 (Section will be September 1, 2001 through August 31, 2004.

F.3., page 29) or June 1, 2001 (Section C.1V, page 16)

3. | Reference Section 1.1, 52-216-7 Allowable Cost & Payment DevTech | Yes, the update of FAR clause 52-216-7 Allowable Cost &
APR 1998, Can this referenced FAR clause be updated to be 52- Payment, MAR 2000 should be used by reference in Section
216-7 MAR 2000? 1.1,

4. | Reference Section 1.6, Does the contractor propose the DevTech | The offeror shall propose the percentage which shall be subject
percentage? to negotiation. However, offerors should note the restriction on

fees as provided for at FAR 52.219-10(c).

5. | Reference Section 1.7.b (1), Offers will be evaluated by addinga | DevTech | Offerswill evaluated by adding a factor of 10% to the price.
factor of percent to the price of all offers, What percentage factor
will be used?

6. | Reference Section C.V.A.L, Since the preparation of the DevTech | The genera objective of USAID’s ongoing assistance to the

Diagnostic Workshop results what have been the activities
undertaken to date.

Ministry of State Revenues Customs Department continues to
be planning and implementing legidative, regulatory, and
procedura improvements in the administration of the Customs.
The base for this assistance is the results and recommendations
of the Customs Diagnostic Report (CDR) presented to the
Ministry in April 2000.

Thefirst step in this process was the implementation on
January 1, 2001, of an improved legidative base consistent
with the requirements of the World Trade Organization.
Accordingly, during the first quarter of 2001, the incumbent
contractor prepared an extensive body of decrees and
administrative procedure instructions. The next step has been to
with work with Ministry officials to complete a Customs
Activity Improvement Plan, which was enacted as a




Government Order on March 20, 2001. The Plan lays out the
GOA’s commitment to carrying out the recommendations
contained in the CDR, and includes time frames for tasks to be
accomplished over the ensuing 18 months.

Finally, in cooperation with the Association of Accountants and
Auditors of Armenia, a Simplified Guide to Customs
Procedures has been finadlized. The Guide will be widely
digtributed within the country.

Is there a specified amount to be budgeted for equipment, for
MFE & MSR and/or for the long-term team?

DevTech

In this case, the Mission is looking for technical
recommendations on this matter from the potentia contractors
who will be making the bids. The quality of the
recommendations in this regard will be one of the many
considerations in the final appraisal of the proposals. All the
RFP says at this juncture is that the project is funded at the
level of $14 million over three years.




